

DEFENSE INTELLIGENCE AGENCY STAFF SUMMARY SHEET

S-6679/DT-3

ROUTE TO		ACTION	SIGNATURE (Grade and Surname)	ORIGINATOR (Symbol)	TELEPHONE NO	DATE
1	RTS	Coord		DT-3A	48596	19 MAR 1981
2	RCC	Coord				
3	RSS	Coord				
				ACTION OFFICER		
			SIGNATURE			
4	GC	Coord		<div style="border: 1px solid black; width: 100px; height: 40px; margin: 0 auto;"></div>		
5	VP-A	Coord	<i>William 3/27/81</i>			
6	CRB	Approve				
				TYPED GRADE AND SURNAME		TYPIST'S INITIALS
				MAJ Scarangella		dar

25X1

SUBJECT
FY 81 S&T R&D Project: Novel Intelligence Collection Techniques (GRILL FLAME) (U)

- REMARKS
1. (U) PURPOSE: To obtain approval for the attached statement of work (SOW) and the expenditure of \$150K of DIA funds to support it.
 2. (U) BACKGROUND:
 - a. (C) This contract covers the first year of a planned three year program supported by the Army and DIA, as described in the attached memorandum of understanding (MOU). (Encl. 1) The MOU calls for a three year, joint program but does not commit the parties to any particular contractor.
 - b. (S) In accordance with DoD Directive 5240.1-R re: human experimentation, permission has been obtained for the conduct of this contract. (Encl. 2)
 - c. (U) Funds are available per RS memo S-020/RCC-2, 10 Feb 81. (Encl. 3)
 3. (U) DISCUSSION:
 - a. (S) The objective of this contract is to investigate the military applications from a threat assessment standpoint (both offensive and defensive) of psychoenergetic phenomena, with emphasis on remote viewing. The prior DIA contract dealt with operational techniques to establish reliability and authenticity parameters.
 - b. (U) The Army is contributing \$120K in FY 81 which will be added as an amendment to the work begun with DIA's share of \$150K. The resulting total of \$270K is intended to fund the entire SOW at enclosure 4. Receipt and acceptance of the Army money is a separate action. Specific tasks to be funded by DIA and the Army are identified in the MIPR Control Provisions in the SOW.
 - c. (U) The attached SOW has been reviewed and approved by the GRILL FLAME committee, as required by the MOU.

Classified by: DIA/DT-10T-1
 Declassify on: _____
 Review on: 14 March 2001
 Extended by: DIA/DT/DT
 Reason: 2-301C.3, 5, 6, 8

SECRET

This document is made available through the declassification efforts
and research of John Greenewald, Jr., creator of:

The Black Vault



The Black Vault is the largest online Freedom of Information Act (FOIA) document clearinghouse in the world. The research efforts here are responsible for the declassification of hundreds of thousands of pages released by the U.S. Government & Military.

Discover the Truth at: <http://www.theblackvault.com>

SECRET


4. (U) RECOMMENDATION:

a. (U) That the attached SOW be approved and forwarded with a requisition for \$150K to DSS-W for processing.

b. (U) That, upon acceptance by DIA of the Army funds for this joint contract, a second requisition in that amount be prepared and sent, without further Contract Review Board action, to DSS-W for amending action.

4 Enclosures

1. GRILL FLAME MOU (S) 1 Cy
2. OSD General Counsel
Memo, 20 Feb 81 (S) 1 Cy
3. RS Memo S-020/RCC-2,
10 Feb 81 (S) 1 Cy
4. Novel Intel SOW (S) 1 Cy


JACK VORONA
for Assistant Vice Director for
Scientific and Technical
Intelligence

SECRET

GRILL FLAME

MEMORANDUM OF UNDERSTANDING

This joint three year GRILL FLAME effort is intended to implement a comprehensive effort designated from the outset to determine the operational parameters and usefulness of certain elements of psychoenergetics and assess the threat these phenomena pose to the National security. The DoD GRILL FLAME effort will include, but not be limited to, external assistance contracts. It is recognized that each participant reserves the right to discontinue participation in this program at the end of each fiscal year. Each participant reserves the right to enter into GRILL FLAME contracts with parties independent of the terms for the approval of joint contracts by the GRILL FLAME Committee. The GRILL FLAME Committee will seek throughout the first year, and continually during follow on years, to examine capabilities in remote viewing (RV) and psychokinetics (PK) developed by potential contractors and unanimously agree to contract with the contractors who can best meet the requirements of the DoD at the least possible cost.

a. The DIA will:

- (1) Issue joint contracts to accomplish the required external support.
- (2) Chair the GRILL FLAME Committee and provide, in coordination with committee members, regular progress reports to appropriate high level decisionmakers.
- (3) Provide the primary contract monitor to be located where he/she can best monitor all joint contracts.

b. The participants (DIA and Army) will:

- (1) Contribute to the development of contracts goals, unanimously agree

Classified by DIA/DT-1**SECRET**Declassify on _____
Review on 27 February 2001

SECRET

to the contract goals, and outline specific requirements, tasks, and priorities to be accomplished by the joint contracts.

(2) MIPR funds to DIA for the first year of the joint contracts.

(3) Host the quarterly GRILL FLAME Committee meetings on a rotating basis. The first quarter meeting by Army.

(4) Provide ORV monitors and viewer to support the programs when appropriate.

(5) Total Program dollar efforts for FY 81 are as follows:

(a) Army/INSCOM: \$150K

(b) DIA: \$300K

c. The GRILL FLAME Committee will:

(1) Be composed of members from DIA and Army and will consist of two voting members from each organization.

(2) Review the DIA and Army requirements for psychoenergetics and incorporate them into the contract work statements, thereby ensuring that the program will meet the requirements of each contributor.

(3) Prepare all final GRILL FLAME joint contracts and determine priorities.

(4) Provide continual review of all GRILL FLAME joint contractual matters, to include, when appropriate, review by cleared parties both within and outside the DoD.

(5) During the quarterly meetings, review and critique past work and revise, as needed, the next quarter's work.

(6) Will determine the allocation of MIPR funds amongst specific contractual tasks.

(7) Provide scientific and technical expertise needed to guide the contractual investigations.

SECRET

SECRET

(8) Serves as an advisory group to DIA on collection priorities for application of ORV techniques to real targets.

(9) Will be kept fully advised of participant independent GRILL FLAME activities.

d. The primary contract monitor will:

(1) Be cognizant of all GRILL FLAME joint contracts.

(2) Serve as an interface between the Committee and all contractors.

(3) Ensure that all raw data produced by the contractors is shared by all the participants.

(4) In coordination and concurrence with the Committee, relay guidance to the contractors.

(5) Report contract results to the GRILL FLAME Committee.

(6) Ensure research goals are met.

(7) Be responsive to all inquiries by participants as to the activities and progress being made by the contractors.

(8) Be responsive to all inquiries by other DoD or governmental agencies on the status of the contract research in keeping with established security guidelines and approval of the Committee.

DEFENSE INTELLIGENCE AGENCY

By _____

Date _____

By _____

Date _____

SECRET

2

Page Denied

Next 1 Page(s) In Document Denied



Secret

UNITED STATES GOVERNMENT

DATE: 10 FEB 1981

memorandum

S-020/RCC-2

REPLY TO
ATTN OF: RSSUBJECT: Funding Shortfall for Novel Intelligence Collection Technique (GRILL
FLAME Program)


THRU: CS DD

TO: DR

1. (U) Reference DT memo dated 2 Feb 1981 (attached) which discusses the status of the GRILL FLAME Project.
2. (S) The FY 1981 shortfall of \$150,000 can be made available from Agency reserves as a result of analysis of ongoing contracts. There will be no adverse impact on any agency program as a result of this reallocation.
3. (S) For FY 1982, sufficient funds to cover the GRILL FLAME shortfall have been requested as part of the amendment to the FY 1982 Budget now under consideration at the IC Staff. If this request is not part of the Budget Amendment sent to Congress, the reallocation of funds from the DT efforts shown at enclosure 4 of referenced memo will be required.
4. (S) Recommend that upon receiving the necessary approval from the Deputy Secretary of Defense under Procedure 18 of DoD Directive 5240.1-R, the \$150,000 required for GRILL FLAME in FY 1981 be reallocated from Agency reserve. Also recommend that should funding for GRILL FLAME not be included in the FY 1982 Budget Amendment, the reallocation of funds proposed by DT from the project on nuclear reactor power and project SUDDEN DAWN be approved.

SIGNED

1 Enclosure
Memo S-6652/DT-3, dtd
2 Feb 81 w/4 Enclosures
(S), 1 cy


Assistant Director for
Resources & Systems

25X1

Classified by DIAP/RC042-2
Declassify on 10 FEB 87

Buy U.S. Savings Bonds Regularly on the Payroll Savings Plan

Secret

OPTIONAL FORM NO. 10
(REV. 7-76)
GSA FPMR (41 CFR) 101-11.6
5010-107-10-112
* GPO : 1978 O - 361-647 (3523)

SECRET

STATEMENT of WORK
for
Novel Intelligence Collection Techniques
(Psychoenergetics-Threat to U.S. and Potential Applications)

Classified by: DIA/DT-100-1

Declassify on: FOUO
Review on: 14 March 2001

Extended by: DIA/DTA/DT
Reason: 2-301C.3, 5, 6

SECRET

STATEMENT OF WORK: NOVEL INTELLIGENCE
COLLECTION TECHNIQUES (PSYCHOENERGETICS-
THREAT TO US AND POTENTIAL APPLICATIONS)

1. General

The objective of this effort is to investigate in detail certain psychoenergetic phenomena that have potential military applications. Emphasis will be on evaluating application potential and limitations of such phenomena, and to provide such knowledge as gained under this contract to appropriate DoD agencies who will evaluate the significance of foreign work, particularly as it may pose a threat to the US.

Major emphasis will be on evaluating remote viewing phenomena and in particular, targeting aspects, via coordinate or other methods. Related to this are training methods, methods of enhancing reliability and repeatability of the phenomena.

2.0 Specific Tasks (FY 81)

2.1 Develop audio/semantic analysis techniques to separate correct from incorrect data available from taped viewer descriptions of remote viewing sites and to provide selective editing under operational conditions.

2.2 Determine what is required for target acquisition (names, maps, coordinates, pictures, arbitrary labelings, simply the word "target", etc.)

2.3 Evaluate threat potential of foreign remote viewing. A type of investigations:

2.3.1 Simulate experimental results for which there is data to assess validity of the foreign research.

2.3.2 Assess military applications potential of the foreign research (or claims), particularly where a threat to US security is possible.

2.3.3 Assess feasibility of the most significant applications and evaluate limitations.

SECRET

SECRET

2.3.4 Evaluate the use of remote viewing to locate target objects or people.

2.3.5 Evaluate the use of remote viewing for event detection and to locate events.

2.3.6 Evaluate the use of remote viewing to detect the presence or absence of targets.

2.3.7 Evaluate the potential of various camouflage, concealment and deception as countermeasures to remote viewing.

2.3.8 Investigate the effects of the following variables on the remote viewing phenomena. (a) accuracy. (b) degree of resolution. (c) affect on the sensory inputs (feel, smell, touch, etc.).

2.3.9 Determine potential of remote viewing to assess other types of information, such as specific S&T data, or function/purpose of facilities or activities.

2.4. It is anticipated that during the contract period there will be quick reaction tasks approved by the Grill Flame Committee, passed through the COTR and levied on the contractor. These will be of high priority and will require prompt attention.

SECRET

3, Security Requirements: It is expected that a maximum of six SI/SAO billets will be required to properly support the program. If and when SRI International commences work on operational situations, it is required that all personnel connected with operational matters possess the necessary clearances.

4. Deliverables: The contractor shall provide the following:

4.1 Quarterly Reports to highlight accomplishments and resources expenditures (by specific tasks the amount of funding, equipment used, Professional/Support man hours). Detail progress on each sub-task designated for examination during the quarter will be completed by the contractor.

4.2 Draft Final Report using the same format as the Quarterly Reports but covering the entire contract period.

4.3 A Final Report based on the Draft Final Report and the comments made by the COTR.

4.4 Program progress briefing shall be of an informal nature and shall be held at the end of each quarter. The contractor shall furnish copies of informal charts, viewgraphs and other aids as may be needed. The informal briefings shall consist of a contractor presentation and informal discussion among contractor, funding agencies and other government personnel as appropriate.

4.5 Quick reaction reports as required by the COTR. They will be of limited scope and deal with subjects of especially high interest and/or critical timeliness.

4.6 All supporting material, i.e. notes, maps, tapes for this contract will be made available by the contractor to the COTR and no such material will be destroyed without written permission.

5. Delivery Schedule: The COTR will insure members of the Grill Flame Committee receive copies of all deliverables.

5.1 Quarterly Reports: Five copies to the COTR. The first report is due 100 days after the contract award date and will cover the first 90 days of the contract. Subsequent reports will be due each 90 days thereafter, i.e., 190 days after contract award, 280 days, 370 days, etc.

5.2 Draft Final Report: Five copies to the COTR within 30 days of completion of the contract. Comments will be returned to the contractor within 45 days of receipt of the draft.

5.3 Final Report: Ten copies and a camera ready master to the COTR within 45 days of receipt of the comments made on the Draft Final Report.

5.4 Program Progress Briefings: Approximately 4 per year are anticipated. Specific times and places will be established by the COTR. Some briefings will occur in the Washington, DC area and may involve more than one presentation by the contractors.

5.5 Quick Reaction Reports: Number of copies, place and time of delivery to be determined by the COTR.

5.6 Supporting Materials: Provided to the COTR when requested during the period of contract performance. All such material will be finally delivered to the COTR at the same time as Final Report. (5.3 above).

SECRET

MILESTONE CHART: NOVEL INTELLIGENCE TECHNIQUE

FY 81 (\$270K)

2.0 Tasks for FY 81

2.1	\$ 65K
2.2	\$ 55K
2.3	\$125K
2.4	\$ 25K

SECRET

GOVERNMENT FURNISHED PROPERTY/EQUIPMENT

Government furnished property or equipment to be provided to the contractor will primarily consist of reports, data, and documents which will be provided on a loan basis. Contractor access to other DIA facilities as may be necessary will be arranged by the DIA contract monitor.

INSPECTION AND ACCEPTANCE

Inspection, acceptance, and delivery of reports, will be at the Defense Intelligence Agency, ATTN: DT-1A, Washington, D.C., 20301. Acceptance will be based on a determination by the COTR with the approval of the Grill Flame Committee that the contractor is performing in accordance with the tasks specified in the Statement of Work.

TECHNICAL PROPOSALS

Requires the contractor to provide information which details his methodology, schedule, and manpower loading in meeting the contractual requirements. Such information should be submitted to DIA/DT-1A for evaluation by the Grill Flame Committee prior to negotiations.

OTHER

The classification of the contract is SI/SAO. Reports issued under this contract shall contain the following acknowledgements:

This study was supported and monitored
by the Defense Intelligence Agency of
the Department of Defense under Contract No. _____

GOVERNMENT FURNISHED DATA

Data required by the contractor will be requested in writing from the COTR. The COTR will maintain a record of all government documents transferred to the contractor and will ensure their return when the contract terminates.

CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)

25X1

REPORTS

1.1. These reports will present a concise and factual discussion of findings and accomplishments during the period and must include appropriate references.

2.2. Each report will include a report summary. This summary, prominently identified, should normally not exceed a few pages. The purpose of the projects must be specified, together with a description of important equipment purchased or developed, if any, and the conclusions reached by the contractor. The most important single feature of this summary is that it must be meaningful to readers who are not specialists in the subject matter of the contract.

3. The requirement for careful preparation cannot be overemphasized as this summary will often provide the basis for decision on the continuity of the project. The contractor must recognize that his achievements are quite often surveyed by Department of Defense staff who function at a level that precludes a thorough review of detailed reports.

4. When appropriate, references should be made to more detailed sections of the report in order to guide those who may be prepared to spend the additional time required to develop a more complete and professional understanding of the accomplishments.

5. The report summary should include the following information for each major portion of the work.

- a. Problems.
- b. General methodology (e.g., literature view, laboratory experiment, survey, field study, etc.).
- c. Results
- d. Implications for further research (if any).
- e. Special comments (if any).

MIPR CONTROL PROVISIONS AND GUIDANCE

1. Funding cited may be used only for the project delineated in the attached statement of work (SOW). Specifically, tasks 2.3 and 2.4, and all deliverables as they apply to these tasks are to be paid by this MIPR.
2. The total MIPR estimate may not be exceeded by the purchasing office.
3. Changes in purpose, scope or desired results from those delineated in the attached statement of work must be approved by the COTR with the approval of the GRILL FLAME committee.

25X1

NOVEL INTELLIGENCE COLLECTION TECHNIQUE (U)
JUSTIFICATION FOR SOLE SOURCE PROCUREMENT WITH
SRI INTERNATIONAL

1. Sole source procurement must be initiated for the award of the contract to SRI International of Menlo Park, CA, for FY 1981. 25X1
2. In order to fulfill the objective of this Statement of Work, the contractor is required to have a high degree of technical competence in the analysis and evaluation of advanced threat techniques. There is no doubt that SRI has the background and expertise desired for the specific advanced threat of interest. SRI is a recognized leader in this particular field of analysis and evaluation, and has performed similar work for other US Government agencies over the past few years. Their previous work, under Contract DNA 001-78-C-0274, will form a highly meaningful data base which will greatly enhance the value and effectiveness of this contractual effort. 25X1
3. The effort involved for a new contractor to research the same level of capability and expertise that SRI currently possesses for this area of analysis and evaluation would be too time consuming and uneconomical to acquire and develop. To acquaint a new contractor in this area of expertise would require several years simply to achieve the present level of expertise and competence possessed by SRI. 25X1
4. The performance of SRI on similar government contracts since 1974 is judged as satisfactory, justifying them as a sole source. The SRI researchers implemented numerous innovations to maximize output of these prior year contracts, and were able to utilize additional resources at SRI without added cost to the government. 25X1
5. The capabilities and characteristics delineated above, especially the SRI-funded development of sources and data base, ensure that SRI International alone has the qualifications to satisfy the requirements set forth in the Statement of Work, especially within the compelling time frame of this contract. 25X1

25X1

Assistant Vice Director for
Scientific and Technical
Intelligence

Classified by DIA/DTA/DT

Declassify on 27 February 2001
Review on 27 February 2001

Extended by DIA/DTA/DT
Reason 2-301-C, 13, 5&6

DIA LOGISTICS/SUPPORT PLAN

Novel Intelligence Collec-
PROJECT TITLE tion Techniques
PROJECT SPONSOR [redacted] 25X1
ELEMENT DT-1A
TELEPHONE [redacted] 25X1

A. EQUIPMENT MAINTENANCE PLAN, Support Element: RTS-6

1. Internal Maintenance

- a. Personnel
- b. Training (No equipment required. This is exclusively a study contract.)
- c. Spare Parts
- d. Maintenance Facilities
- e. Test and Support Equipment
- f. Technical Data

2. Contractor Maintenance

- a. Periodic prevention maintenance and repair
- b. On call maintenance only

B. SUPPLY SUPPORT, Support Element: RTS-6 (No supply support required.)

1. Consumables (Include complete description and estimated cost.)

- a. Source
- b. Expected Usage
- c. Lead Time
- d. Cube of required stocks

2. Equipment Storage

C. EQUIPMENT TRANSPORTATION HANDLING, Support Element: RTS-6 (No equipment required, this is exclusively a study contract.)

- 1. Weight and dimensions of equipment/furniture
- 2. Destination building and rooms
- 3. Expected delivery date(s)

D. FACILITIES, Support Element: RTS-6 (No Government facilities utilized.)

1. Utilities and dates required (power, water, air conditioning, telephone other.)
2. Space and construction requirements and dates required
3. Location
4. Physical security
5. Health, environmental and safety implications

E PERSONNEL AND TRAINING. Support Element: RPM-1 (No DIA personnel involved other than contract monitor.)

1. Number of civilian and military personnel involved
2. Type and explanation of changes desired
 - a. New or revised civilian positions (No new positions required)
 - b. New or revised military positions
3. Required training civilian and military personnel
 - a. Internal
 - b. Contract
4. Personnel relocations
 - a. Work site locations involved
 - b. Travel and transportation (TDY/PCS)PCS)

F. INFORMATION SYSTEMS, Support Element: RSO (No ADP equipment required)ed.)

1. Systems concept including milestones
2. Software requirements
 - a. Systems design/development
 - b. System engineering
 - c. Data base/applications

3. Hardware

- a. Mainframes
- b. Front end processors
- c. Terminals

4. Required funding

- a. Hardware
 - (1) R&D
 - (2) Procurement
 - (3) O&M
- b. Software
 - (1) R&D
 - (2) O&M

g. PUBLICATIONS AND GRAPHICS, Support Element: RTS-5

- 1. Publications (None required. All provided by contractor.)
 - a. Number of publications and textual pages per publication needed.
 - b. Processing time allowable for each publication.
 - c. Number of maps, photographs, illustrations for each publication
- 2. Briefings
 - a. Number and length of separate briefings to support project
 - b. Security classification of briefings maps

H. COMMUNICATIONS, Support Element: RCM (No communications equipment used)

- 1. System concepts
- 2. Hardware requirements
 - a. COMSCO equipment
 - b. Communications equipment
 - c. Installation materials

3. Responsibilities/tasks
4. Funding
5. Life cycle support
6. Training requirements
7. Tools and test equipment
8. Manning
9. Documentation
10. Security classification

I. PROCUREMENT PLAN, Support Element: RTS-6 (Include complete description and estimated cost.) No procurement required.

1. Equipment, furniture, administrative equipment (copying equipment, typewriters, etc.)

- a. Competitive sources
- b. Required delivery schedule
- c. Installation of equipment
- d. Initial spares and components

J. SECURITY SERVICES, Support Element: RSS (It's expected that the contractor will require six SI/TK billets.)

1. Security clearances and security classification guidance
2. Physical security
 - a. Monitor security during developmental phases
 - b. Other physical security requirements
3. Safeguarding information/documents (Material to be secured in existing vaulted area by contractor.)
4. Contractor security
 - a. Required classification storage (SI/SAO vaulted area) (Existing)
 - b. ARFCOS mailing address (N/A)
 - c. Access to classified data files (to be furnished by COTR) (OTR)

d. Authority to publish codeword documents (Codeword studies to be furnished by COTR)

e. Courier authority

f. Required access to classified information by contractor personnel not directly involved in program, e.g., management, marketing, purchasing personnel

5. TEMPEST Security (DIAR 50-31) (Not applicable. This is a study effort only.)

a. Provide TEMPEST and RED/BLACK engineering guidance.

b. Assist and support Directorates in developing TEMPEST requirements for inclusion in procurement specifications

c. Review equipment/system procurements to insure inclusion of TEMPEST requirements

d. Arrange and monitor DIA TEMPEST tests

e. Accredit equipment/systems which are in compliance with the National Policy on Control of Compromising Emanation

K. CENTRAL REFERENCE, Support Element: RTS-2 (No effect on existing support provided to DIA/DT.)

1. Acquisition

2. Storage and retrieval

3. Translation

4. Dissemination

DEPARTMENT OF DEFENSE
 CONTRACT SECURITY CLASSIFICATION SPECIFICATION

1. THE REQUIREMENTS OF THE DOD INDUSTRIAL SECURITY MANUAL APPLY TO ALL SECURITY ASPECTS OF THIS EFFORT. THE FACILITY CLEARANCE REQUIRED IS: **Top Secret**

THIS SPECIFICATION IS FOR:		3. CONTRACT NUMBER OR OTHER IDENTIFICATION NUMBER <i>(Prime contracts must be shown for all subcontracts)</i>	4. DATE TO BE COMPLETED <i>(Estimated)</i>	5. THIS SPECIFICATION IS: <i>(See "NOTE" below. If item b or c is "X'd", also enter date for item a)</i>			
X	a. PRIME CONTRACT	a. PRIME CONTRACT NUMBER	a.	X	a. ORIGINAL <i>(Complete date in all cases)</i>	DATE	
	b. SUBCONTRACT <i>(Use item 15 for subcontracting beyond second tier)</i>	b. FIRST TIER SUBCONTRACT NO.	b.		b. REVISED <i>(supersedes all previous specifications)</i>	REVISION NO.	DATE
	c. REQUEST FOR BID, REQUEST FOR PROPOSAL OR REQ FOR QUOTATION	c. IDENTIFICATION NUMBER	c. DUE DATE		c. FINAL	DATE	

5. Is this a follow-on contract? Yes No. If YES, complete the following:
 a. DNA001-78-C-0274 b. _____ c. Accountability for classified material on preceding contract
 PRECEDING CONTRACT NUMBER DATE COMPLETED
 Is Is not, transferred to this follow-on contract.

7a. Name, Address & Zip Code of Prime Contractor *	b. FSC Number	c. Name, Address & Zip Code of Cognizant Security Office
SRI International 333 Ravenswood Ave Menlo Park, CA		San Francisco, Defense Contract Administration Services Region 866 Malcolm Road Burlingame, CA
8a. Name, Address & Zip Code of First Tier Subcontractor *	b. FSC Number	c. Name, Address & Zip Code of Cognizant Security Office
9a. Name, Address & Zip Code of Second Tier Subcontractor, or facility associated with IFB, RFP OR RFQ *	b. FSC Number	c. Name, Address & Zip Code of Cognizant Security Office

* When actual performance is at a location other than that specified, identify such other location in Item 15.
 10a. General identification of the Procurement for which this specification applies
S&T Intelligence Study/Analysis
 b. DoDAAD Number of Procuring Activity identified in Item 16d.

c. Are there additional security requirements established in accordance with paragraph 1-114 or 1-115, ISR? Yes No. If YES, identify the pertinent contractual documents in Item 15.
 d. Are any elements of this contract outside the inspection responsibility of the cognizant security office? Yes No. If YES, explain in Item 15 and identify specific areas or elements.

11. ACCESS REQUIREMENTS	YES	NO	ACCESS REQUIREMENTS (Continued)	YES	NO
a. Access to Classified Information Only at other contractor/Government activities.	X		j. Access to SENSITIVE COMPARTMENTED INFORMATION.	X	
b. Receipt of classified documents or other material for reference only <i>(no generation)</i> .	X		k. Access to other Special Access Program information <i>(Specify in Item 15)</i> .		X
c. Receipt and generation of classified documents or other material.	X		l. Access to U. S. classified information outside the U. S. Panama Canal Zone, Puerto Rico, U. S. Possessions and Trust Territories.		X
d. Fabrication/Modification/Storage of classified hardware.		X	m. Defense Documentation Center or Defense Information Analysis Center Services may be requested.	X	
e. Graphic arts services only.		X	n. Classified ADP processing will be involved.	X	
f. Access to IPO information.		X	o. REMARKS:		
g. Access to RESTRICTED DATA.		X	DOD DIR 5200.17		
h. Access to classified COMSEC information.		X	DOD DIR 5200.1R		
i. Cryptographic Access Authorization required.		X			

12. Refer all questions pertaining to contract security classification specification to the official named below (NORMALLY, thru ACO (Item 16e); EMERGENCY, direct with written record of inquiry and response to ACO) (thru prime contractor for subcontracts).

a. The classification guidance contained in this specification and attachments referenced herein is complete and adequate.	c. Activity name, address, Zip Code, telephone number and office symbol
b. Typed name, title and signature of program/project manager or other designated official. Mr. J. A. Salyer <i>[Signature]</i> Deputy Directorate for Scientific and Technical Intelligence Defense Intelligence Agency	Defense Intelligence Agency ATTN: DT-1A Washington, D.C. 20301 (415) 326-6200 Ext. 5389

NOTE: Original Specification (Item 5a) is authority for contractors to mark classified information. Revised and Final Specifications (Items 5b and c) are authority for contractors to remark the regraded classified information. Such actions by contractors shall be taken in accordance with the provisions of the Industrial Security Manual.

13a. Information pertaining to classified contracts or projects, even though such information is considered unclassified, shall not be released for public dissemination except as provided by the Industrial Security Manual (paragraph 5a and Appendix IX).

b. Proposed public releases shall be submitted for approval prior to release Direct Through (Specify):

Public Release of SCI is not Authorized.

to the Directorate for Freedom of Information and Security Review, Office of the Assistant Secretary of Defense (Public Affairs) * for review in accordance with paragraph 5a of the Industrial Security Manual.

* In the case of non-DoD User Agencies, see footnote, paragraph 5a, Industrial Security Manual.

14. Security Classification Specifications for this solicitation/contract are identified below ("X" applicable box(es) and supply attachments as required). Any narrative or classification guide(s) furnished shall be annotated or have information appended to clearly and precisely identify each element of information which requires a classification. When a classification guide is utilized, that portion of the guide(s) pertaining to the specific contractual effort may be extracted and furnished the contractor. When a total guide(s) is utilized, each individual portion of the guide(s) which pertains to the contractual effort shall be clearly identified in Item 14b. The following information must be provided for each item of classified information identified in an extract or guide:

(I) Category of classification. (II) Date or event for declassification or review for declassification, and (III) The date or event for downgrading (if applicable).

The official named in Item 12b, is responsible for furnishing the contractor copies of all guides and changes thereto that are made a part of this specification. Classified information may be attached or furnished under separate cover.

- a. A completed narrative is (1) attached, or (2) transmitted under separate cover and made a part of this specification.
- b. The following classification guide(s) is made a part of this specification and is (1) attached, or (2) transmitted under separate cover. (List guides under Item 15 or in an attachment by title, reference number and date).
- c. Service-type contract/subcontract. (Specify instructions in accordance with ISR/ISM, as appropriate.).
- d. "X" only if this is a final specification and Item 6 is a "NO" answer. In response to the contractor's request dated _____ retention of the identified classified material is authorized for a period of _____.
- e. Annual review of this DD Form 254 is required. If "X'd", provide date such review is due: _____.

15. Remarks (Whenever possible, illustrate proper classification, declassification, and if applicable, downgrading instructions).

a. This contract requires access to SCI. The Defense Intelligence Agency has exclusive security responsibility for such information released to the contractor or developed under this contract. DIAM 50-5 provides the necessary guidance for physical, personnel and information security measures and is a part of the security specifications for this contract. DCASR is relieved of responsibility for all SCI material or information released to the contractor under this contract.

b. Foreign national employees of the contractor or subcontractor(s) are not authorized access to classified information resulting from or use in the performance of this Contract.

c. The Contractor shall notify the COTR in writing no later than five (5) days after receipt of the contract of the following information regarding the individuals assigned to work on this contract.

- (1) Name
- (2) Date and Place of Birth
- (3) Social Security Number

(SEE CONTINUATION SHEET)

16a. Contract Security Classification Specifications for Subcontracts issuing from this contract will be approved by the Office named in Item 16e below, or by the prime contractor, as authorized. This Contract Security Classification Specification and attachments referenced herein are approved by the User Agency Contracting Officer or his Representative named in Item 16b below.

REQUIRED DISTRIBUTION:

- Prime Contractor (Item 7a)
- Cognizant Security Office (Item 7c)
- Administrative Contracting Office (Item 16e)
- Quality Assurance Representative
- Subcontractor (Item 8a)
- Cognizant Security Office (Item 8c)
- Program/Project Manager (Item 12b)
- U. S. Activity Responsible for Overseas Security Administration

ADDITIONAL DISTRIBUTION:

-
-
-

b. Typed name and title of approving official

c. Signature

d. Approving official's activity address and Zip Code

e. Name, address and Zip Code of Administrative Contracting Office

NOVEL INTELLIGENCE COLLECTION TECHNIQUES (JOINT)

FY 81				FY 82				FY 83						
OCT 80	Jan	Apr	Jul	SEP	OCT 81	Jan	Apr	Jul	SEP	OCT 82	Jan	Apr	Jul	SEP
		\$150K												
		\$150K												
			\$148,000											
		5 APR 81	BASIC				6 APR 82							

Sanitized Copy Approved for Release 2011/07/07 : CIA-RDP96-00792R000100140055-2

Sanitized Copy Approved for Release 2011/07/07 : CIA-RDP96-00792R000100140055-2

TR: Salyer (415) 859-5389
McAfee 48235/6

Contractor: SRI

Contracting Officer: ~~Sid Ross / Clyde Williams (44577)~~
Barry McVey

Contract Number: MDA903-81-C-0292

Incrementally Funded? No

CONTRACT DISTRIBUTION

PCO: DA, Defense Supply Service-Washington, Room 1D245, The Pentagon, Washington, DC 20310

Agent/Specialist Sidney M. KossDate 06 August 1981Telephone: Area Code 202 694-4577PIIN: MDA903-81-C-0292Modification Number P00001

TO	COPY SENT	ADDRESS	NO. OF COPIES
1. Contractor	X	SRI International 333 Ravensworth Avenue Menlo Park, CA. 94025	1
2. Admin Contracting Officer	X	DCASMA San Francisco 1250 Bayhill Drive San Bruno, CA. 94066	5
3. Payment Office	X	DCASR Los Angeles P.O. Box 45011 Los Angeles, CA. 90045	1
4. Pre-Certification Office			
5. Auditor	X	DCAA 298 So Sunnyvale Avenue, Suite 103 Sunnyvale, CA. 94086	1
6. COTR except DARPA Bureau 1001	X	Mr. J.A. Salyer c/o SRI International 333 Ravensworth Ave. Menlo Park, CA. 94025	1
7. Consignee			3
3. Other - DAR 20-401	X	Major Hank Scarangella Defense Intelligence Agency Washington, D.C. 20301	1 ✓
9. Supply Coordinators A. All Bureaus Except DARPA B. Bureau 1001 - DARPA (COMPLETE A or B)	X	1002	2
		DARPA, Mgmt Info Sys, Architect Bldg, Rm 839 1400 Wilson Blvd, Arlington, Virginia 22209	4
0. Station Code (Cite "S" Code)	X	503744	1
1. Reporting P&P	X	DSS-W, Policy & Procedures Branch Room 1C243 The Pentagon, Washington, DC 20310	1
2. Reporting: DD 1057	X	DSS-W, Office Deputy Director for Acquisition Room 1E230, The Pentagon, Washington, DC 20310	1
3. Bureaus: 8000 thru 8999		DSS-W, Financial Mgmt, Room 1E231, The Pentagon Washington, DC 20310	1
4. System Update	X	Information Mgmt & Financial Operations Office Room 1E243, The Pentagon, Washington, DC 20310	1
5. PCO Contract File	X	DSS-W, Room 1D245, Pentagon, Washington, DC 20310	1

Checks "X" are Mandatory Distribution

Revised Jan 81

Inclosure III